
 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX D: 

BREAKDOWN OF COST ESTIMATES 

 

 

 
 

 

 

 

 

 

 

 

 



Item No. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

304.10 Aggregate Subbase Course - Gravel CY 6900 65.00$                                $448,500

403.209 Hot Mix Asphalt 9.5 mm (sidewalks, drives, islands & incidentals) TONS 2350 300.00$                              $705,000

607.163 Chain Link Fence - 4 Foot PVC Coated LF 6050 45.00$                                $272,250

615.07 Loam CY 1450 60.00$                                $87,000

618.14 Seeding Method Number 2 UNIT 230 45.00$                                $10,350

619.12 Mulch UNIT 230 45.00$                                $10,350

Cost to Remove and Salvage Track MILES 3.47 71,000.00$                         $246,370

659.10 Mobilization LS 1 177,982.00$                       $177,982

Construction Subtotal: $1,957,802

Contingency (30%): $587,341

Construction Total: $2,545,143
Round Up

TOTAL: $2,600,000

MOUNTAIN DIVISION FEASIBILITY STUDY

Conceptual Cost Estimate

Segment 1



Item No. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

304.10 Aggregate Subbase Course - Gravel CY 12900 65.00$                               $838,500

403.209 Hot Mix Asphalt 9.5 mm (sidewalks, drives, islands & incidentals) TONS 4400 300.00$                             $1,320,000

607.163 Chain Link Fence - 4 Foot PVC Coated LF 12300 45.00$                               $553,500

615.07 Loam CY 2650 60.00$                               $159,000

618.14 Seeding Method Number 2 UNIT 430 45.00$                               $19,350

619.12 Mulch UNIT 430 45.00$                               $19,350

Cost to Remove and Salvage Track MILES 6.52 71,000.00$                        $462,920

659.10 Mobilization LS 1 337,262.00$                      $337,262

Construction Subtotal: $3,709,882

Contingency (30%): $1,112,965

Construction Total: $4,822,847
Round Up

TOTAL: $4,900,000

MOUNTAIN DIVISION FEASIBILITY STUDY

Conceptual Cost Estimate

Segment 2



Item No. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

304.10 Aggregate Subbase Course - Gravel CY 10200 65.00$                               $663,000

403.209 Hot Mix Asphalt 9.5 mm (sidewalks, drives, islands & incidentals) TONS 3500 300.00$                             $1,050,000

607.163 Chain Link Fence - 4 Foot PVC Coated LF 9000 45.00$                               $405,000

615.07 Loam CY 2100 60.00$                               $126,000

618.14 Seeding Method Number 2 UNIT 340 45.00$                               $15,300

619.12 Mulch UNIT 340 45.00$                               $15,300

Cost to Remove and Salvage Track MILES 5.20 71,000.00$                        $369,200

659.10 Mobilization LS 1 264,380.00$                      $264,380

Construction Subtotal: $2,908,180

Contingency (30%): $872,454

Construction Total: $3,780,634
Round Up

TOTAL: $3,800,000

MOUNTAIN DIVISION FEASIBILITY STUDY

Conceptual Cost Estimate

Segment 3



Item No. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

304.10 Aggregate Subbase Course - Gravel CY 10300 65.00$                               $669,500

403.209 Hot Mix Asphalt 9.5 mm (sidewalks, drives, islands & incidentals) TONS 3500 300.00$                             $1,050,000

607.163 Chain Link Fence - 4 Foot PVC Coated LF 9000 45.00$                               $405,000

615.07 Loam CY 2100 60.00$                               $126,000

618.14 Seeding Method Number 2 UNIT 340 45.00$                               $15,300

619.12 Mulch UNIT 340 45.00$                               $15,300

Cost to Remove and Salvage Track MILES 5.15 71,000.00$                        $365,650

659.10 Mobilization LS 1 264,675.00$                      $264,675

Construction Subtotal: $2,911,425

Contingency (30%): $873,428

Construction Total: $3,784,853
Round Up

TOTAL: $3,800,000

MOUNTAIN DIVISION FEASIBILITY STUDY

Conceptual Cost Estimate

Segment 4



Item No. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

304.10 Aggregate Subbase Course - Gravel CY 11900 65.00$                               $773,500

403.209 Hot Mix Asphalt 9.5 mm (sidewalks, drives, islands & incidentals) TONS 4050 300.00$                             $1,215,000

607.163 Chain Link Fence - 4 Foot PVC Coated LF 8450 45.00$                               $380,250

615.07 Loam CY 2450 60.00$                               $147,000

618.14 Seeding Method Number 2 UNIT 400 45.00$                               $18,000

619.12 Mulch UNIT 400 45.00$                               $18,000

Cost to Remove and Salvage Track MILES 6.05 71,000.00$                        $429,550

659.10 Mobilization LS 1 298,130.00$                      $298,130

Construction Subtotal: $3,279,430

Contingency (30%): $983,829

Construction Total: $4,263,259
Round Up

TOTAL: $4,300,000

MOUNTAIN DIVISION FEASIBILITY STUDY

Conceptual Cost Estimate

Segment 5



Item No. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

304.10 Aggregate Subbase Course - Gravel CY 3500 65.00$                               $227,500

403.209 Hot Mix Asphalt 9.5 mm (sidewalks, drives, islands & incidentals) TONS 1200 300.00$                             $360,000

607.163 Chain Link Fence - 4 Foot PVC Coated LF 3050 45.00$                               $137,250

615.07 Loam CY 750 60.00$                               $45,000

618.14 Seeding Method Number 2 UNIT 120 45.00$                               $5,400

619.12 Mulch UNIT 120 45.00$                               $5,400

Cost to Remove and Salvage Track MILES 1.77 71,000.00$                        $125,670

*PWD Alternative 1 LS 1 3,450,000.00$                   $3,450,000

659.10 Mobilization LS 1 435,622.00$                      $435,622

Construction Subtotal: $4,791,842

Contingency (30%): $1,437,553

Construction Total: $6,229,395
Round Up

TOTAL: $6,300,000

*See PWD Alternatives estimate for breakdown of cost

MOUNTAIN DIVISION FEASIBILITY STUDY

Conceptual Cost Estimate

Segment 6




